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Annex A
to the RFQ-UKR-00394946-1
Terms of reference and instructions to Bidder

General information about the tender.

The Representation of Danish Refugee Council in Ukraine (DRC) has
operated in Ukraine in 1998-2000 and 2007-2013, focusing on the
resettlement of Tartars returning to Crimea from Central Asia, and on
developing the capacities of Ukrainian asylum authorities and civil society
working with child refugees. DRC resumed operations in Ukraine in
November 2014 to respond to the growing humanitarian needs in the country.
DRC has expanded operations significantly since 24 February 2022 to deliver
lifesaving assistance and emergency responses to people affected by the war.

DRC intervention

The intervention will focus on repair works in the swimming pool area of the
Municipal Enterprise "Regional Educational and Sports Center 'Aquarena™ in
Kharkiv. The goal is to provide convenient and safe access to the sports
complex for people with special needs.

Scope of Bid

1.

The Danish Refugee Council (DRC) Representation in Ukraine is announcing 1.1

a tender for the work on setting up the entrance area at the Aquarena
Municipal Swimming Pool in Kharkiv.

The winner of the tender is required to complete the works no later than 15
September 2026.

Qualification of the Bidder
All bidders must provide detailed specifications, names, brand names
(trademarks) of the proposed materials, and any other requested information.

To qualify for award of the Contract, bidders shall meet the qualifying
criteria stated in Request for Quotation (RFQ) (RFQ-UKR-00394946-1).

One Bid per Bidder

Each Bidder shall submit only one Bid, either individually or as a partner in a
joint venture. A Bidder who submits or participates in more than one Bid will
be disqualified. Partners in a joint venture shall be jointly and severally liable
for the execution of the Contract.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and
submission of his Bid, and the DRC will in no case be responsible or liable
for those costs.

Site Visit

The bidder own expenses, responsibility and risk has the right to visit and
examine the Sites of Works and its surroundings to obtain all information that
may be necessary for preparing the Bid

Considering the large number of households, we strongly recommend that
you first familiarize yourself with the photos of the damage.
ukr.hrk-procurement@drc.ngo

Language of Bid

The Bid Form, and all correspondence and documents related to this ITB
shall be in English or in Ukrainian. Registration documents, contracts,
reference letters, financial reports are acceptable in Ukrainian.
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JonaTok A
1o tenaepy NeRFQ-UKR-00394946-1
TexHiuHe 3aBJaHHS Ta IHCTPYKIIi 10 y4aCHUKIB

3aranbHa ingopmaiist mpo TeHaep.

TIpencraBuunro Jlatchkoi Panu y cnpaBax OikeHuiB B Ykpaini (JIPB)
mpamioBaino B Ykpaini y 1998-2000 ta 2007-2013 poxkax, 30cepemKyi0qnch
Ha IepecesieHHi TaTap, ki noepraiucs 10 Kpumy 3 LlentpansHoi As3ii, a
TaKOX Ha PO3BUTKY CIIPOMOXKHOCTI YKPaiHChKHX OPraHiB 3 IINTaHb
HaJaHHA IPUXUCTKY Ta IPOMAISHCHKOTO CYCIILIBCTBA, SKi IPAIIOIOTh 3
niTbMu-0ixkeHusamMu. [IPB BingHoBMIa poboTy B YKpaiHi y nucronaai 2014
POKY, y BiIIIOBifb Ha 3pOCTAIOYi I'yMaHITapHi MOTPeOH y kpaini. 3 24
mrororo 2022 poxy JIPb 3HauHO po3mupHiIa CBOO AiSIBHICT, 00O
HaJaBaTH XUTTEBO BaXJINBY AOMOMOTY Ta pearyBaTH Ha Ha/[3BHYaliHi
CUTYaLl JFOJISIM, SIKi TOCTPaXKAAIHN Bill BIHI

Jlonomora B pamkax npoexkry IPb

Jlonomora Oyzie cipsMOBaHa Ha BUKOHAHHS PEMOHTHHX POOIT y
mnaBansHOMYy Oaceiini (KI1 «OYCI] «AxBapena» y M. Xapkis ". MeToro
BIIAIITYBAHH 3a0€3IICUCHHS 3pyYHOr0 Ta 6E3MeYHOro TOCTYILy 10
CIIOPTHBHOTO KOMILIEKCY UL JIFOJCH 3 OCOONMBUMHE TOTPEOAMH.

O0csr TenaepHOI NPoNo3uii

TIpencraBuunTBo JlaTchkoi paau y cripaBax OixkeHiB B YkpaiHi ([bP),
OTOJIONIYE TeHep Ha BUKOHAHHS POOIT 3 00IAIITYBaHHS BX1IHOI TpymIH
mnaBansHoro 6aceiiny KIT «OYCLL «AxBapeHay y M. XapKoBi.

Bin nepemoxkis TeHAEPY BUMAracThCs 3aBEPIICHHS POOIT He Mi3HIIIe Hixk
1o 15 Bepecnst 2026 poky.

Kpanidikanis Yuyacuuka

VYci yuacHHKHY TOPriB IIOBUHHI HaJaTH ACTalbHI crenudikarii,
HalMEHYBaHHS, TOPTiBeIbHI MapKH 3alIPONOHOBAHUX MaTepialiB Ta iHIIY
iHdopmaniio 3anuTaHy iH(pOpPMAIIiIO.

Jlns Toro, o6 npeTeHyBaTH Ha MPHCYUKeHHS KOHTPaKTy, y4aCHHUKI
TOPriB MOBHHHI BiANOBIATH KBaTi(iKaiHHAM KPUTEPisiM, 3a3HAYCHUM Y
3anuTi winoBux nponosuwii (RFQ-UKR-00394946-1).

OnHa TeHJepHa 3aBKA HA 0OJHOT0 YYACHUKA

Koxxen YuacHHUK IOBUHEH IIOJATH JIUIIE OAHY TeHIepHy IPOMO3HUIIiIo,
IHIUBiTyanbHO a00 SIK HapTHEP y CHINbHOMY IiANPUEMCTBI. Y4aCHHK
TOPTiB, AKUH Mofgae a0o Oepe ydacTs y OLNbII HDK OXHIN mpomo3uwii, Oyae
muckBatidikoBanuil. [TapTHepH CHINEHOTO MiAIPHEMCTBA HECYTh
coJiiapHy BiANOBiJadbHICTh 32 BUKOHAHHS KOHTpakTy.

Baprictb yuacTi B Toprax

YyacHUK TeH/iepy Hece BCi BUTPATH, OB’ s3aHi 3 ITiJTOTOBKOIO Ta
HOZIAQHHSIM Horo TeHaepHoi npono3uii, i J[PB Hi B skoMy pa3i He Hece
BIINOBITAJIBHOCTI 32 11i BUTPATH.

BigBinyBaHHs Micusi BAKOHAHHS POOIT

YuacHHK TeHJepy 3a BIaCHHI PaxyHOK, IIi/l BIACHY BilIIOBiJaIbHICTE Ta
Ha BIACHHI PU3MK Ma€ IPABO BiBIiAaTH Ta OTSIHYTH MICIsS IPOBEICHHS
PpoOiT Ta mpuIIerily TEPUTOPIIO 3 METOK OTPUMaHHS Beiel iHpopManii, ska
MOKe OyTH HEOOXITHO AJIsI MiATOTOBKH TEHAEPHOI HPOMO3HUILI.

3anuT HeOOXiTHO HamiCIATH:

ukr.hrk-procurement@drc.ngo

Mogsa npono3uuii

®dopma TeHAEPHOT IPOTO3HUIIii, a TAKOXK yCsl KOPECIOHACHIIIS Ta
JOKYMEHTH, 1[0 CTOCYIOTBCS I[bOTO 3aIUTy, HOBHHHI CKIaIaTUCS
aHTTIHCHKOI0 a00 yKpaiHCHKOI0 MOBOIO. PeecTpamniiini qokyMeHTH,
JIOTOBOPH, PeKOMEHIallii{Hi TUCTH, (iHAHCOBA 3BITHICTH MOXKYThH OyTH
MoziaHi yKpaiHCHKOK MOBOIO
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Sub-contracting and other contractors 7.
For subcontracting related information please check General Conditions of 7.1
Contract.

Work execution modalities 8
Execution of works: the contractor will be responsible for the procurement 8.1
and transportation of all the material and equipment to the site. The

contractor must provide a work plan/schedule so that the DRC can monitor

the performance of the work.

The schedule must be divided into lots. The schedule should include, but not

be limited to, the following events: visits of workers to specify the dimensions
of structures; preparation and sending of measurement results to the DRC for
approval; procurement of materials and manufacturing of structures; start,
execution and completion of works, preparation and signing of Work
Completion Certificate with aid recipients. If there are different types of work
that can be performed in parallel, it is strongly recommended to display it in

the graphs.

Any deviation from the work plans hould be communicated and approved by
DRC.

After the completion of work, DRC shelter department members and aid 8.2
recipients will evaluate the compliance of the completed works, in terms of

the quality and quantity for each household.

The result of this evaluation should be the signing of tripartite Work

Completion Certificate between the aid recipient, the contractor and the DRC

for each of the households.

Payment for completed works will be made after signing the Consolidated

acts of work performed and the corresponding invoice from the contractor for
each of the lots. Forms of Acts are provided by the DRC.

Warranty period: 2 years after the signature date of the Act of Acceptance 8.3
The scope of the warranty covers defects in materials, workmanship, or

design that arise during the warranty period. It may also include compliance

with applicable codes, regulations, and specifications outlined in the contract
documents.

The DRC program representative / dedicated project engineer will provide a
written notice to the contractor within the warranty period after discovering
the defect.

After receiving the written notification, the Contractor must provide skilled
labor, materials, and equipment necessary to complete the warranty service
within 10 working days and the Contractor has to inform DRC in writing
regarding the executed repair.

The warranty will not cover damage caused by natural disasters, misuse,
unauthorized modifications, or normal wear and tear.

Any defect or deficiency revealed during the warranty period must be 8.4
corrected by the contractor's own efforts and at the contractor's expense in 10
working days.

It is the responsibility of the contractor to ensure that all material purchased, 8.5
all repairs and new installations, and any additional works are in conformity

with the current national building codes. DRC will not make payments of

faulty works.

All waste from the works as well as any damaged items should be removed 8.6
from the premises and disposed of by the contractor in conformity with the
Ukrainian environmental regulations.

We agree and understand to the above terms of reference and instructions.
Bidder

Company Name

Place

Date

Title/Position

Print Name

Signature

CyOmiapsa Ta iHmi niapsiAHAKY.
Indopmariiro momo cyomiapsay aus. 3aranbHi YMoBu [lorosopy.

Mopsiiox BUKOHAHHS POOIT

BukonaHHs poOiT: MiIPSAHUK BiIIOBIIATHME 3a 3aKYHIBIIIO Ta
TPaHCIIOPTYBaHHs BCIX MaTepiaiiB i 00nagHaHHs Ha 00’ ekTi. [linpsanuk
TIOBUHEH HajaTé pobounii mian/rpadik, mo6 JPb mir BincTexyBatu
BHUKOHAHHS POOIT.

I'padix moBHUHEH BKIIOYATH ajie HEOOMEKYBATUCh HACTYITHUMH MOiSIMU:
BHI3]] 3aMiIpHUKIB JUIsl yTOUHEHHSI PO3MipiB KOHCTPYKIii; MiATOTOBKA Ta
HajacunanHs [IPB pe3ynbTaTiB 3aMipiB 11 y3rOIKESHHS; 3aKyiBIIs
MatepiaiiB Ta BUTOTOBICHHS KOHCTPYKIiil; HOYaTOK, BUKOHAHHS Ta
3aBEepIIaHHs POOIT, MATOTOBKA Ta MiANUCAHHSI AKTiB BUKOHAHHX POOIT 3
OTpHMyBauaMH HOMOMOTH. [Ipu HassBHOCTI Pi3HHUX THIIB POOIT IO MOXKHA
BUKOHYBATH ITapaJie]bHO HAMONETINBO PEKOMEHIYEThCS BiJOOPA3UTH 1ie B
rpadikax.

TIpo Oyap-siKi BiAXUJICHHS BiJ IUTaHYBaHHS CJIiJ] TOBIJOMHUTH Ta y3TOJHUTH 3
JBP.

Ilicns 3aBepiueHHs BUKOHaHHS poOiT cnenianictu J{BP ta orpumyBaui
JIONIOMOTH MalOTh OL[IHUTH BIAIOBIAHICTb SKOCTi Ta KIIBKOCTI BUKOHAHHX
POOIT IO KOXKHOMY 3 JOMOTOCHOAPCTB. Pe3ynbpraTtoM i€l oniHkK Mae
CTaTH MiJANMCAHHS TPHOCTOPOHHIX AKTIB BUKOHAHHX POOIT MiXK
OTpPHMyBayeM JOIOMOTH, mipsanukom Ta JIPb o xoxxHomy 3
Jomorocnozaapcts. Oriata 3a BUKOHaHi po6oTH Oyie IpoBeJieHa micis
mignucaHHs 3BEACHUX aKTiB BUKOHAHUX POOIT Ta OTPUMAaHHS PaXxyHKY BiJ
HiapsIHEKA T0 Ko)KHOMY 3 J10TiB. Dopmu AkTiB HagatoTbest JBP.

TapanTiiiHuil TepMiH: 2 POKH 3 JaTH IiIUCAHHSI CTOPOHAMU AKTY
BUKOHAHUX POOIT.

T"apanTist HomMpIOeThCs HA Ae(EKTH MaTepialiB, BUTOTOBICHHs ab0
KOHCTPYKLIT, sIKi BAHHKJIN IPOTArOM rapanTiiiHoro nepioay. Lle Takox
MOJK€ BKJIIOYATH JOTPHMAHHS 3aCTOCOBHUX KOJEKCIB, MPABHIT i
crienuikaniif, BAKIaJCHUX Y KOHTPAKTHUX JOKYMEHTaX.

IpencraBruk nporpamu DRC/crienianbHuii iHKeHep MPOEKTY HaAacTh
MHCHEMOBE MOBITOMIICHHS MiAPSAJHUKY HPOTATOM FapaHTiHOTO Mepioay
Ticiis BUSABICHHS Ae(eKTy.

ITicns oTprMaHHSA MHCHMOBOTO MOBigOMIICHHS [TinpsAHNK MOBUHEH HaJaTH
kBaJtiikoBaHy poOOUy CHITY, MaTepiany Ta 00J1aaHaHHs, HEOOXiTHI s
3aBEpILICHHS rapaHTiiiHOro obcyroByBaHHs npotsroM 10 po6ounx nHiB, a
IixpsiaHuk moBuHEH MUCbMOBO moBigoMuTH DRC npo BUKOHAHUI PEMOHT.
TapaHTist He NOLIMPIOETHCS HA MOIIKOKCHHS, BUKIMKaHI CTHXIHIMHI
JIMXaMH, HENPaBUIbHUM BHKOPUCTAHHSM, HEaBTOPU30BaHUMH
MoaudikauismMu abo 3BUYaiiHUM 3HOCOM.

Bynp sxuii nedext abo HemomiK, skuil Oy/e BUSBICHUI BOPOJOBXK
TapaHTIIHOTO CTPOKY, Ma€ OyTH BUIPABIICHUI CUJIAMU Ta 33 PaXyHOK
nigpsaaHUKa npoTsroM 10-tu poGounx AHIB.

IlixpsiaHuk BigmoBigae 3a te, o6 yci 3aKyIUIeHi MaTepiaiy, yci peMOHTHI
Ta MOHTaXKHI, 8 TAKOXK OyIb-5IKi ONATKOBI pOOOTH BiAMOBiTAIN
HalioHansHUM OyniBensHUM HopMaM. [P He 3ilicHIOBaTHME MITaTeXi 3a
HESIKICHI poOOTH.

VYci Binxoau Bix poOit, a Takoxk Oyab-siki 3pyHHOBaHI eIEMEHTH TOBUHHI
OyTH BUIaJICHI 3 IPUMILICHHS Ta YTHII30BaHi MiAPSIHHUKOM BigIOBIAHO 10
€KOJIOTYHHX HOPM YKpaiHH.

Mu noroKy€emMocs Ta po3yMieMO HaBeEHI BHIIE YMOBH Ta iHCTPYKLIi.
YyacHuk:

Ha3Ba kommnawii

Micue

Jlata

Turyn / ITocana

IM’s

ITignuc
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TexHiuHe 3aBAaHHA
BurotoBneHHA, noctayaHHA Ta MOHTa)K aJIlOMiHi€EBUX
ABepHUxX 6N10KiB BXigHOI rpynu.
1. 3aranbHi BigoMocrTi
HeobxigHO BUrOTOBUTM, MOCTAaBUTU Ta BUKOHATU MOHTaX
LBOX antoMiHieBUX OBEPHUX 6nokis ona:
BXOA4Y 3 BYNWLi A0 BHYTPILLIHbOro onantoBaHoro Tambypa
6yaieni, Ta BUXoay 3 Tambypa go xony éyaieni.
Micue BcTaHOBMEHHA: M. XapkiB, By/n. Knoukiscbka, 43/47.
KinbkicTb: 2 KOMNNEKTW.
2. OCHOBHI po3Mipu
LLnpuHa icHytoumx npopisie: 2130 MM.
Bucora icHyroumx npopisie: 2370 MM.
MigpagHMK 3060B’A3aHNIN BUKOHATM KOHTPO/IbHUI 3aMip
NMpopisiB nepen BUroTOBNEHHAM KOHCTPYKL,iN.
3. Tun KoHCTpyKUii
[BepHnin 610K antoMiHiEBMIA, NOMYTOPHUN.
KoHcTpyKuUia noBMHHa nepeabavatu:
aKTUBHY NpaBy CTY/IKY;
nacuBHY NiBYy CTY/Ky 3 ¢ikcalieto Bepx/HN3.
Hanpsamok BigkpmBaHHA — Ha30BHi.
[BepHi 6n10KM Npn3HaydeHi ana ekcnayaradii y rpoMagCbKin
Oyaisni 3 iHTEHCUMBHUM ekcnnyaTauiMHUM HaBaHTaXKEHHAM.
4. BuMoru wopo0 AO0CTYNHOCTI
AKTMBHa CTynKa NoBMHHa 3abe3neyyBaT LUMPUHY Npoxoay
y CBiTNi He MeHLwe 1000 MM.
KoHcTpyKkuia noBuHHa 3abeanedvyBatn 6e3nepeLUukogHUN
npoxig AnA M™ManoMobinbHMX rpyn HaceneHHAa (MIH),
BK/IOYAOUU KOPUCTYBAUIB Kpices KONiCHUX.
Bucota nopora — He 6inbLie 14 MM.
[onyckaeTbca BUKOHaHHA 6e3 nopora i3 3acTocyBaHHAM
HWUXXHbOI BITPO3aXMCHOI LLITKN.
5. MMpodinbHa cucrtema
Martepian npoodinto: antoMiHin.
MpodginbHa cucteMa noBMHHa 6yTn Tennoto, 3
TEPMOPO3PMBOM, MPU3HAYEHOK A1A BUTOTOBNEHHA
30BHILLHIX ABEpen rpoMagcbkux 6ygisenb 3 iHTEHCUMBHOO
eKcrnayaTauieto.
Konip npodinto: 6innn, 3 ninbopoM BigTIHKY 3a LLKaNO
RAL [0 iCHYHOUNX KOHCTPYKLIN.
Yci BnanMi noBepxHi Nnpodiniko MOBUHHI MaTn NOPOLLIKOBE
noniectepHe NOKPUTTA TOBLLMHOK HE MeHLUe 70 MKM.
6. 3anoBHEHHSA
3anoBHEHHA CTyN0K — O4HOKaMepPHWUI CKNoNaker.
®dopmyna ckionaketa — He ripwie 4-16-4i.
CknonakeTt NoBMHEH 6yTM BUKOHAHWM i3 BUKOPUCTAHHAM
6e3neYyHoro ckna (3arapropaHoro Ta/abo namMiHOBaHOro).
[lonyckaeTbcAa HaABHICTb iMNocTa Ta KOMbOiHOBaHe
3aMoBHEHHA HMXKHBbOI YaCTUHW CTY/1I0K CEHABIY-NAaHenaMu
3a NOroA>kKeHHAM i3 3aMOBHMKOM.
7. ®ypHiTypa Ta KOMNNekTauia
KoHCTpyKLUia NOBMHHA KOMMN/IEKTYBATUCh:
BPiI3HMM 3aMKOM Mig, eBPOLMNIHAP;
UUAIHAPOM TUNY KNKOY/KNHOY;
odpicHUMMK pyykaMm (pyvkaMun-ckobamu) 3 ob6ox 6okis

Technical task

Manufacture, supply and installation of aluminum
door blocks of the entrance group.

1. General information

It is necessary to manufacture, supply and install two
aluminum door blocks for:

entrance from the street to the internal heated vestibule
of the building, and exit from the vestibule to the hall of
the building.

Installation location: Kharkiv, 43/47 Klochkivska St.
Quantity: 2 sets.

2. Main dimensions

Width of existing openings: 2130 mm.

Height of existing openings: 2370 mm.

The contractor is obliged to perform a control
measurement of the openings before manufacturing the
structures.

3. Type of construction

Aluminum door block, one and a half.

The design must include:

active right leaf;

passive left leaf with top/bottom fixation.

Opening direction - outward.

Door units are intended for operation in a public building
with intensive operational load.

4. Accessibility requirements

The active leaf must provide a clear passage width of at
least 1000 mm.

The design must provide unobstructed passage for
people with reduced mobility (MPH), including
wheelchair users.

The threshold height is no more than 14 mm.

It is allowed to perform without a threshold using a
lower wind protection brush.

5. Profile system

Profile material: aluminum.

The profile system must be warm, with a thermal break,
intended for the manufacture of external doors of public
buildings with intensive operation.

Profile color: white, with selection of a shade according
to the RAL scale to existing structures.

All visible surfaces of the profile must have a polyester
powder coating with a thickness of at least 70 microns.
6. Filling

Filling of the sashes - single-chamber double-glazed
window.

The double-glazed window formula - not worse than 4-
16-4i.

The double-glazed window must be made using safety
glass (tempered and/or laminated).

The presence of an impost and combined filling of the
lower part of the sashes with sandwich panels is
allowed in agreement with the customer.

7. Accessories and equipment

The structure must be equipped with:
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aKTUBHOI CTYNKW;
NOCUNEHUMU PerynboBaHUMM METIAMMU, Lo 3a6e3nedyroTb
HaAinHy ekcrnayaTauito KOHCTPYKLii 3 ypaxyBaHHAM Macu
CTY/IKM Ta eKcnayaTauinHuX HaBaHTa>keHb;
antoMiHieBUM NoporomM abo HMXKHIMU BITPO3axXUCHUMMU
LLiITKaMK (3anexxHo Bif Npn3HayYeHHa aBepen);
30BHILLHIM ABEPHUM 0O0BOAUNKOM;
MexaHi3MoM dikcalii naCUBHOI CTYIKN BEPX/HUN3.
KoHCTpyKLia gBepen NoBMHHA MaTu PyHKLiO dikcaLii
CTYNOK Y BigKPUTOMY MOJTOXKEHHI.

8. Bumoru po ekcnayarauii
CTynkm noBuHHI 3abe3nevyBaTt NiaBHe BioKPMBaHHA Ta
3aKpnBaHHsA 6e3 nepeKocis i 3aigaHb.
KoHcTpyKuUia noBMHHa 3abe3nevyBaTt HadinMHy ¢ikcalito
aKTUBHOI CTYNKWN Y 3aKPUTOMY MOMOXKEHHI.
Yci eneMeHTn KOHCTPYKLii MOBMHHI 6yTK po3paxoBaHi Ha
iHTEHCUBHY eKcnnyaTaLito y rpomaacbkin éyaisni.

9. MoHTa)XkHi BUMoru
MigpsaaHnK 3060B’A3aHUNA:
BMKOHATU AEMOHTaXX iCHYHOUNX KOHCTPYKLUIN (3a
HeobXxigHoCTI);
3a HeobxigHoCTI NnepenbaunT 3axonm 3 IOKanbHOro
NigCUNEeHHA 30HW KPiNIeHHs ABepHOro 6/10Ka; NiacUIeHHA
NOBUHHO 6yTK BUKOHaHE B TOMY XK KO/TbOPI, LLLO 1
BCTaHOBAKOBaHA KOHCTPYKLfA;
BMKOHATM MOHTa) KOHCTPYKLLiN 3 BUPIBHIOBaAHHAM 3a
piBHEM Ta HagiHoO dikcaLieto;
BMKOHAaTV repMeTmn3aLlito MOHTa>XHUX LWBIB MaTepianaMmu
LA BHYTPILWWHIX Ta 30BHIiLLHIX pO6iT;
BMUKOHAaTK 0340061€HHA MPUMMKaHb MiCNA MOHTaXYy;
3abe3nevnTn 36epe>keHHs iCHyroUOoro 03406/1eHHS
NMPUMILLEHD;
BUMKOHaTK NpmbupaHHA 6yaiBenbHOro cMiTTa nicna
3aBepLUEeHHA pobiT.

10. BumMoru po KoMepuinHoi npono3uuii
MigpAagHMK NOBMHEH HaJaTU:
€CKi3 KOHCTPYKLi;
rabapuTHi po3Mipu Bupoby;
CXeMy BigKpUBaHHS;
cneundikauiro npodinto Ta dypHITYpK;
TEPMIiHM BUTOTOB/IEHHSA TA MOHTaXYy;
rapaHTinHUN CTPOK;
Oonnc BUKOPUCTOBYBaAHOI NPOodinbHOI cUCTEMU Ta
cknonakera.
11. MpurMaHHA pobiT
MpnnMaHHA 34iNCHIOETLCA MicnA:
3aBepLUeHHA MOHTaXXHMX PobiT;
nepesipkn Npaue3aaTHOCTI CTYNOK Ta GypHITYpu;
nepesipkn BiANOBIAHOCTI LLMPUHK Npoxogdy BuMoram MIMH;
YCYHEHHA BUABNEHUX AedeKTIB;
nepeaadi rapaHTinHOI Ta TEXHIYHOI AOKYMeEHTaLlii.

a mortise lock for a Euro cylinder;

a key/key type cylinder;

office handles (handles-brackets) on both sides of the
active sash;

reinforced adjustable hinges that ensure reliable
operation of the structure taking into account the weight
of the sash and operational loads;

an aluminum threshold or lower wind-proof brushes
(depending on the purpose of the door);

an external door closer;

a mechanism for fixing the passive sash top/bottom.
The door design must have the function of fixing the
leaves in the open position.

8. Requirements for operation

The leaves must ensure smooth opening and closing
without distortions and jamming.

The design must ensure reliable fixation of the active
leaf in the closed position.

All elements of the design must be designed for
intensive operation in a public building.

9. Installation requirements

The contractor must:

dismantle existing structures (if necessary);

if necessary, provide measures for local reinforcement
of the door block mounting area; reinforcement must be
made in the same color as the installed structure;
install structures with leveling and reliable fixation;
seal installation joints with materials for internal and
external work;

finish the joints after installation;

ensure the preservation of the existing decoration of the
premises;

remove construction debris after completion of work.
10. Requirements for a commercial offer

The contractor must provide:

a design sketch;

overall dimensions of the product;

opening diagram;

profile and hardware specifications;

manufacturing and installation dates;

warranty period;

description of the profile system and glass unit used.
11. Acceptance of work

Acceptance is carried out after:

completion of installation work;

checking the operability of the sashes and hardware;
checking the passage width for compliance with the
requirements of the MGN;

elimination of detected defects;

transfer of warranty and technical documentation.
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